Nancy McKenna 876 Watertown Street Newton, MA

EXISTING HOUSI	E SQUARE FOOTAGE :	
First Floor: Second Floor: Attic:	710 Sq. Ft. 684 Sq. Ft 684 Sq. Ft.	
TOTAL	2,078 Sq. Ft.	
PROPOSED ADDI Basement:	TION SQUARE FOOTAGE 893 Sq. Ft.	;
First Floor: Second Floor:	893 Sq. Ft. 352 Sq. Ft.	
TOTAL	2,138 Sq. Ft.	
FAR CALCULATI	ON:	
Gross floor area: Lot Size:	2,639 Sq. Ft. 15,323 Sq. Ft.	
FAR:	.17	

SHEET #	DRAWING INDEX		SC	ALE
	laday a	Drowingo		N/A
<u>A-00</u>		f Drawings tion Plan		N/A 6" = 1'
A-01				
A-02		First Floor		6" = 1'
A-03	-	econd Floor Elevation	3/1	6" = 1' 6" = 1'
<u>A-04</u>				6" = 1'
<u>A-05</u>	_	e Elevation Elevation		
<u>A-06</u>		Elevation		6" = 1' 6" = 1'
<u>A-07</u>		ed Basement		6" = 1
<u>A-08</u>		Used	3/	0. = 1.
A-09		Used	_	
<u>A-10</u>		n. Schedules	-	
A-11	Dool/wi			
E-00	No	t Used		
E-01				
E-02				
E-03				
S-00		ot Used		
S-01	First Flo	or Framing		6" = 1'
S-02		loor Framing		6" = 1'
S-03		Framing		6" = 1'
S-04		Used	3/1	6" = 1'
<u>S-05</u>		Used		
S-06		Used		
S-07	Secti	ion A-A		l" = 1'
S-08				2" = 1'
S-09			1/4	ł" = 1'
		Job # 0712	Octob	er 19, 2007
cKenna ertown Street, N	lewton	DRAWING INDEX	{	A-00

STRUCTURES / Design ~ Build

Roger P. Toran 781-444-5966

57 Mary Chilton Road Needham, MA 02492

Nancy 876 Watertown Street, Newton

Designer


Roger P. Toran 57 Mary Chilton Road Needham, MA 02492


t. 781-444-5966 f. 781-449-6727 cell 781-727-6339


Structural Engineer


Phil Trussell 40 County Road Dedham, MA 02026

t. 781-326-3663











-(3)1 3/4 x 11 7/8" LVL Beam SCALE: 3/16" = 1' Job # 0712 Sept 10, 2007 Newton Second Floor Framing S-02



NEIGHBORS GARAGE PAD AT GRADE



j ū ¥≓-

REDUCED FOR PRINTING

WIN	DOW SC	HED	DULE										
KEY	FLOOR	Qty	MANUF	MODEL #	STYLE	FINISH	ROUGH OPENING	TYPE	MUNTIN	MUNTIN SIZE	JAMB	OPERATION	REMARKS
А	2	3	MARVIN	AW251	Awning	Clad White	2'-4 7/8" x 2'-4 7/8"	Awning	2w x 2h		4 9/16"		
В	2	1	MARVIN	TW 2032	Double Hung	Clad White	2'-2 1/8" x 3'-4 7/8"	Double Hung	6over6		4 9/16"		
С	2	4	MARVIN	A21	4 gang w/stud pckt	Clad White	8'-7" x 2'-0 5/8"	Awning	2w x 2h		4 9/16"		unit to have 2" stud pockets
D E D	2	1	MARVIN	CUDH 3026		Clad White		Double Hung			4 9/16"		Larger Egress window flanked by 2 windows with 2" stud pockets
F	3 old roof	2	VELUX	FS # 308	Fixed	TBD	30 9/16" x 55 7/16"	Skylight					With Flasahing kits
G	1			TW 18310		Clad White	1' 10 1/8" x 4'-0 7/8"	Double Hung					
Н			MARVIN										
J	2	2	MARVIN	CAWN2436									
K	2	2	MARVIN										
L			MARVIN										
М													
Ν													
Р													

kitchen VELUX FS # 108

ANDERSEN

DOOR SCHEDULE KEY FLOOR Qty MANUF MODEL # MATERIAL ROUGH OPENING TYPE LOCATION JAMB Style by Owner FRONT ENTRY 4 9/16" TBD LOW -E W/S 1 Brosco M-7989 3068 3'-2 1/2" x 6'-10 1/2" 1 1 SCSM 2 M-1051 Replacement Blank Single Door CELLAR 1 Brosco left hand 1 SCSM 3 2 Brosco M-1051 right hand 2'-2 1/2" x 6'-10" (vif) Single Door UPSTAIRS LINEN 4 9/16" (solid rabbeted j 1 M-1051 SCSM 2'-8 1/2" x 6'-10" 4 9/16" (solid rabbeted j 4 2 1 Brosco left hand Single Door MASTER ENTRY SCSM SCSM M-1051 5 2'-8 1/2" x 6'-10" MASTER CLOSET 4 9/16" (solid rabbeted Single Door 2 1 Brosco right hand Single Door WALK-IN CLOSET 4 9/16" (solid rabbeted j 6 1 Brosco M-1051 left hand 2'-8 1/2" x 6'-10" 2 SCSM M-1051 left hand Single Door MASTER BATH 7 2 1 Brosco 2'-8 1/2" x 6'-10" SCSM 4'-2" x 6'-9" MASTER CLOSET 4 9/16" 8 2 Morgan M-4FD-1051 bifold Bifold 1 SCSM 9 2 M-1051 Single Door COMMON BATH 4 9/16" 1 Brosco left hand 2'-8 1/2" x 6'-10" M-1051 Single Door BEDROOM CLOSET 4 9/16" 10 2 Brosco SCSM right hand 2'-6 1/2" x 6'-10" 1 TBD S 2 1 Clients\Tibma\Stephensen/window-door schedule

STRUCTURES /

Design ~ Build

Roger P. Toran 781-444-5966


57 Mary Chilton Road Needham, MA 02492


Nancy McKenna 876 Watertown Street, Newton

NOT FINALIZED

		REMARKS
SOLI	BAR DIVIDED LITES	1 3/4 exterior door/w deadbolt bore
		w/passage set
jaml	bs)	w/passage set
		w/bath privacy set
		w/bath privacy set
		w/passage set

Job # 0712	Sept 4	1, 2007
Window / Door Schedule		A-11





	REVISED: October 10, 2007				
ALE: 3/16" = 1'	Job # 0712	Sept	Sept 10, 2007		
	Rear Elevation		A-06		

